

KAWARTHA PINE RIDGE DISTRICT SCHOOL BOARD

PUR21-064-ITT

Bowmanville High School HVAC Upgrades

ADDENDUM NO. 1

This addendum shall form an integral part of the bid documents for the above noted Tender and shall be read in conjunction therewith. This addendum shall, however, take precedence over all requirements as it pertains to the particular and specific items noted below.

Delete:

1.5 ITT Timetable

Issue date for ITT	May 19th 2021
Mandatory Site Meeting	May 26th 2021, 1:00 PM local time
Deadline for Questions	May 28th 2021, 2:00:00 PM local time
Deadline for Issuing Addenda	June 1st 2021
Submission Deadline	June 8th 2021, 2:00:00 PM local time
On Site Construction Start Date	July 1st 2021
Construction Substantial Performance Date	December 3rd 2021
Construction Total Completion Date	December 10th 2021
Irrevocability Period	60 Days

Add:

1.5 ITT Timetable

Issue date for ITT	May 19th 2021
Mandatory Site Meeting	May 28th 2021, 11:00 AM local time
Deadline for Questions	May 31st 2021, 2:00:00 PM local time
Deadline for Issuing Addenda	June 1st 2021
Submission Deadline	June 8th 2021, 2:00:00 PM local time
On Site Construction Start Date	July 1st 2021
Construction Substantial Performance Date	December 3rd 2021
Construction Total Completion Date	December 10th 2021
Irrevocability Period	60 Days

END OF ADDENDUM NO. 1