

Details for Interior Alterations for ÉEC Marguerite Bourgeois

1. Bottle filler and drinking fountain station



- Remove 2 existing drinking fountains
- Supply and install one (1) Wall Mount Bi-level ELKAY Bottle Filling - Drinking Fountain Station, Non-Filtered – Non-Refrigerated, including dedicated power circuit breaker for the drinking station
- Model : EZSTLDDWSSK or equivalent
- Work to be completed during the **March break 2026**

2. Dishwasher replacement



- Replace dish washer in staffroom **by stainless steel dishwasher**

- Front control
- 10 yrs warranty on motor and rust through
- Preferred brand: **Bosch, Miele and Maytag**
- To be completed upon award and no later than **February 28, 2026**

3. Gym speaker

Provide and install new conduit for the purpose of accommodating the power cables of two (2) speakers in the gym.

Work to be completed upon contract award and no later than **February 28, 2026**



4. Wi-Fi power outlets

Supply and install 6 dual Wi-Fi power outlets in the Snoezelen room with dedicated Circuit breaker from distribution panel.

Work to be completed upon contract award and no later than **February 28, 2026**

Specification



Eaton EWFTRCR15-W-BX-L

Eaton PLT Wi-Fi smart duplex receptacle, Residential, Tamper Resistant, Neutral Required, 120V, Split control, duplex, 15A, 1/2 HP, 120V, Back and side wire, Push button, 60 Hz, White, 5-15R, ES, WiFi

5. Install new Door Operator – to be completed during the March break

Supply and install new Door Operator on the interior door of the main entrance vestibule

Model: QUAD 7000 – Door Operator

Door Operator to be installed by a Factory Trained installer as part of the finishing and must be completed during the **March break 2026.**

7 – Schedule

Item	Description	Start	Completion Date
1	Bottle filler installation	March 13, 2026	March 20, 2026
2	Dishwasher replacement	Upon contract award	February 28, 2026
3	Gym speaker	Upon contract award	February 28, 2026
4	Wi-Fi power outlets	Upon contract award	February 28, 2026
5	Install new operator door	March 13, 2026	March 20, 2026