

Ajax SS Washroom Renovations

Tender # T26-37

HAA PROJECT NO. 26102r1

HOSSACK ARCHITECTURE

ADDENDUM NO. 1

Issued June 8, 2026

The following additions, deletions, modifications and clarifications issued herein are hereby an integral part of the Tender and Contract Documents. Minor Typographic or spelling mistakes in the Contract Documents which do not significantly affect the meaning of the sentence or phrase in which they occur may not necessarily be corrected by Addenda.

GENERAL

1. Ensure that all parties submitting bids are aware of this **Addendum No. 1** and its contents.
2. **Contents of Addendum No. 1** consists of the following:
 - .1 One (1) typed page of instructions.

CLARIFICATIONS

QUESTIONS & ANSWERS

QUESTION 1: I was just wondering if the start and completion dates for this project can be extended as you did with **[another]** project. It would help with those contractors that are committed with other projects in the same time line.(July/ August)

ANSWER 1: [This request has been approved. See revised dates below.](#)

AMENDMENTS TO DDSB FRONT END DOCUMENT

Item 1: Section 1.2 Stipulated Bid Form - Project Schedule Revisions

- .1 REVISE Project Schedule to reads as follows:
 - ***“Specified Optional Start Date: Wednesday, July 1, 2026***
 - ***Mandatory Latest Start Date: Monday, September 14, 2026***
 - ***New Specified Substantial Completion Date: Monday, December 14, 2026.***
 - ***New Total Completion by: Monday January 8, 2027”***

Item 2: Section 6.0 Execution of the Work - Additional Hoarding Requirements

- .1 ADD the following condition to the site protection and work schedule requirements:
 - ***“Site Preparation / Hoarding: The contractor must ensure that all construction hoarding is fully completed by August 25, 2026, ahead of the school start.”***

End of Addendum No. 1