

**KAWARTHA PINE RIDGE DISTRICT SCHOOL BOARD**

**Tender**

**PUR18-018-ITT**

**Lydia Trull PS Elevator Replacement**

**ADDENDUM NO. 2**

This addendum shall form an integral part of the Tender documents for the above noted Tender and shall be read in conjunction therewith. This addendum shall, however, take precedence over all requirements as it pertains to the particular and specific items noted below.

1. **Add:** Addendum No.2 Prepared by Barry Bryan Associates

**END OF ADDENDUM NO. 2**



BARRY BRYAN  
ASSOCIATES

Architects  
Engineers  
Project Managers

Project No.: 18010  
Date: February 26, 2018  
Project: Kawartha Pine Ridge District School Board  
Lydia Trull Public School, Elevator Replacement  
80 Avondale Drive  
Courtice, Ontario

The following information supplements and/or supersedes the original bid documents.

This Addendum forms part of the contract documents and is to be read, interpreted, and coordinated with all other parts. The cost of all contained herein is to be included in the contract sum. The following revisions supersede the information contained in the original drawings and specifications issued for the above-named project to the extent referenced and shall become part thereof.

## 0.0 General

### 0.1 Answers to Bidder Questions:

1. **Q1:** 9/S501: Note 3, "Ensure new underpinned footing is bearing on undisturbed native soil approved by the Geo-Technical Engineer." No allowances have been shown. Are geotech site visits to be covered by the owner or GC?  
**A1:** Geotech site visits will be paid directly by the Owner.
2. **Q2:** "Excavate to native soil" - Please clarify assumed depth of native soil.  
**A2:** Excavate to 4'-0" below finished floor.

END OF ADDENDUM NO. 2



250 Water Street,  
Suite 201  
Whitby, Ontario  
Canada  
L1N 0G5

Tele: 905-666-5252  
Toronto: 905-427-4495  
Fax: 905-666-5256  
Email: bba@bba-archeng.com  
www.bba-archeng.com