

Architects Engineers Project Managers

Addendum No. 4

Page 1 of 1

Project No.: 19152

Date: August 10, 2022

Project: Former LAKEFIELD POST OFFICE, QUEEN STREET, LAKEFIELD, ON

Township of Selwyn

The following information supplements and/or supersedes the bid documents issued on July 15, 2022.

This Addendum forms part of the contract documents and is to be read, interpreted, and coordinated with all other parts. The cost of all contained herein is to be included in the contract sum. The following revisions supersede the information contained in the original drawings and specifications issued for the above-named project to the extent referenced and shall become part thereof. Acknowledge receipt of this Addendum by inserting its number and date on the Tender Form. Failure to do so may subject bidder to disqualification.

GENERAL

4 .1 An additional non-mandatory site visit has been scheduled for Thursday, August 11, 2022 at 9.00 am to provide General Contractors who attended the Mandatory Pre-bid meting on July 26, 2022 and any interested subcontractors with the opportunity to review existing conditions.

End of Addendum No. 4

Barry Bryan Associates

Architects, Engineers, Project Managers

Chris Earle, MAATO

CE/do



201-250 Water Street, Whitby, Ontario Canada L1N 0G5

Tele: 905-666-5252 Fax: 905-666-5256 Email: bba@bba-archeng.com www.bba-archeng.com