

Project: PETERBOROUGH 7- 2562 Brown Line RR#5

Cavan Monahan ON Project #: 18060

Christian Horizons

Date of issue: August 3,
2017

Addendum No. 1

The Following information supplements and/ or supersedes the bid documents issued on July 26, 2017

This Addendum forms part of the contract documents and is to be read, interpreted, and co-ordinate with all other parts. The cost of all contained herein is to be included in the contract sum. The following revisions supersede the information contained in the in the original drawings and specifications issued for the above named project to the extent reference and shall become part of therefore. **Acknowledge receipt of this Addendum by inserting its number and date on the bid.** Failure to do so may subject bidder to disqualification.

GENERAL:

1. Provide quote of separate price, to install venting in the front portion of the roof slope.
 - Include in this quote, replace any damaged areas of the existing roof.

2. Walkway and Railing – see attached images
 - Extend walkway to end of house to provide a sitting area for the new resident. Expand the width of the sitting area to 8' and curve this area into the 5'6" remaining walkway
 - Railing will not be chain link fence but rather of steel black railing and fence
 - Install per code , handrail that will run the interior of the railing and along the home for additional resident stability

END OF ADDENDUM No. 1

Lisa Cramm - railing

From: Lisa Cramm
To: Cramm, Lisa
Date: Thursday, August 03, 2017 11:39 AM
Subject: railing



Lisa Cramm

Project Manager | Facilities Management

Central East and East Districts

Resource & Leadership Centre

4278 King Street East, Kitchener, ON N2P 2G5



Tel: [519.650.0966](tel:519.650.0966) x 3168

Cell: [226.748.3931](tel:226.748.3931)

www.christian-horizons.org

