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PROJECT A: ELIZABETH B. PHIN 
 
Scope of work: 
 
1. Remove & dispose of existing exterior screens. Six (6) locations as per attached 
drawing. Shall include all associated glazing, doors, and hardware. Note all wiring on 
and/or within frame shall be pulled back & maintained for reinstall on new screens. 
 
Door 100 Main Vestibule to be cut out at upper transom and sidelights to fit new HM 
door and frame. Welds to be grinded smooth to match existing profile before priming 
and painting. 
 
For Outdoor Storage 137, scrape, clean, prime and paint as per specifications note 10.  
 
2. Provide and install new exterior screens. Shall include all glazing (non-rated), doors, 
and hardware. All new HM doors and frames to match existing, except where new 
hardware mullions are noted. 
 
3. Key fob system present on screen frame, allow for safe disconnect and reconnect. 
 
4. Allow for uninstall and turn over of existing barrier free door operators, and supply & 
install of new barrier free door operators, where noted. Operator shall be installed on 
same side of frame as existing and including all wiring. 
 
5. Provide and install new aluminum drip edge along entire length of top of screen. 
 
6. Allow for exterior frame to be installed with existing opening (E-O) anchors, as 
specified by the manufacturer. 
 
 
7. Glazing to be IGU minimum overall thickness of 25mm.  
Interior pane 6mm annealed, laminated, safety glass,  
Clear. Inner-cavity space thickness 13mm, 90% argon/10% air filled.  
Exterior pane tempered safety glass with low “E” coating on glass surface #2, clear. 
 
8. Any openings left unattended for an extended amount of time, either during the day 
or overnight, to receive temporary envelope enclosure and be always secured/ locked 
while unattended. Enclosure to be of ½” plywood or better. 
 

9. Paint finishes to be as follows: 

Before applying finish coats all new HM doors and frames to be cleaned and prepped 
as per paint manufacturers instructions before priming with Zinsser Bulls Eye 123 or 
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approved alternate commercial grade exterior metal primer. Primer to dry for a minimum 
of 24 hrs before recoating to allow time to cure. 

Finish cost to be 2 coats of exterior Dulux Metalclad High Gloss, or approved alternate. 
Colour to match existing exterior door and frames.  

Pictures for reference only. Contractor to confirm measurements, hardware, FOB 
access and security items. 

10. Doors and frames scheduled for repair to receive the following scope of work before 
painting: 

Option 1 - Scrape or cut out all exposed rust. Voids to be filled with spray foam. Skim 
patched or scraped surfaces after cleaning, with Sakrete High Strength Anchoring 
Epoxy (or approved alternative) and sand smooth to match profile of existing HM frame 
or door. 

Option 2 – Cut out and remove section of HM frame as needed. Weld new section of 
HM frame to match existing profile. Grind smooth weld and finish as per Option 1 
above. 

Any grinding, welding or excessive dust will require a Hot Work Permit, as per our  

front-end documents. 
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Door # 100 (Set 1) 

    

 

Door # 115 (Set 2) 
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Door # 129 (set # 7) 

                                   

 

Door # 147 (Set 3)  
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Door # 152 (Set 4) 

                                 

 

Door # B1 (Set 5) 
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Door # C1 (Set 6) 
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FIRST FLOOR: 24,939 sq.ft.

11/DEC/2018
SCALE: N.T.S.

E.B. PHIN  P.S. - 375

FIRST FLOOR PLAN

CARPET

WR

146A

SECOND FLOOR: 18,612 sq.ft.

TOTAL: 43,551 sq.ft.
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Door Number Set Number

Rivett Architectural Hardware Ltd.

E.B PHIN P.S- EXTERIOR DR REPL - 1500 ROUGEMONT DR, PICKERING

Door Listing

Schedule 200796
Date Nov 20/25

100 1

115 2

129 7

147 3

152 4

B1 5

C1 6



Rivett Architectural Hardware Ltd.

E.B PHIN P.S- EXTERIOR DR REPL - 1500 ROUGEMONT DR, PICKERING

Schedule 200796
Date Nov 20/25

Hardware Schedule

Set # 1

1850 x 2150 x 45 x PSF x HMD1 -

PAIR DRS. # 100 EXTERIOR ENTRY TO VESTIBULE 100 RHRA LHR1

Qty
BB1199-114 X 101-NRP- 630HINGE6 EA:    :
CD98EO X  630PANIC DEVICE2 EA:    :
4040XP  X EDA X 689CLOSER1 EA:    :
REUSE EXISTINGPOWER OPERATOR - RHR1 EA:    :
REUSE EXISTINGACTUATORS2 EA:    :
120L X 85 X 404 X 630DOOR PULL1 EA:    :
120L X 85 X 404 X 630 CFCDOOR PULL WITH CYL HOLE1 EA:    :
RE-USE EXISTINGPRIMUS CYLINDER1 EA:    :
20-001 X 1.125  XQ11-949 X 626MORTISE CYLINDER - CYL DOGGING2 EA:    :

OVERHEAD STOP @ 110 DEG OPEN
104S X 630CONCEALED STOP2 EA:    :

190S X 203 X 863 X 630KICKPLATE2 EA:    :
W52S X 17'2" X 628WEATHERSTRIPPING2 EA:    :
W13S X 4'-0" X 628SWEEP2 EA:    :
CT-45A X 7'-0" X 628THRESHOLD1 EA:    :
4954 X 7'2" X 689MULLION1 EA:    :
#CX-MDHDOOR CONTACT CONCEALED2 EA:    :



Rivett Architectural Hardware Ltd.

E.B PHIN P.S- EXTERIOR DR REPL - 1500 ROUGEMONT DR, PICKERING

Schedule 200796
Date Nov 20/25

Hardware Schedule

Set # 2

1850 x 2150 x 45 x PSF x HMD1 -

PAIR DRS. # 115 EXTERIOR ENTRY TO VESTIBULE 115 RHRA LHR1

Qty
BB1199-114 X 101-NRP- 630HINGE6 EA:    :
CD98EO X 630PANIC DEVICE2 EA:    :
20-001 X 1.125 XQ11-949 X 626MORT. CYLINDER - CYL DOGGING2 EA:    :
4040XP  X EDA X 689CLOSER1 EA:    :
REUSE EXISTINGPOWER OPERATOR - RHR DOOR1 EA:    :
REUSE EXISTINGACTUATORS2 EA:    :
REUSE EXISTINGFOB READER1 EA:    :
120L X 85 X 404 X 630DOOR PULL2 EA:    :

LHR DOOR STOP @ 90 DEGREE & RHR DOOR STOP @ 110 DEGREE 
OPEN

104S X 630CONCEALED STOP2 EA:    :

190S X 203 X 863 X 630KICKPLATE2 EA:    :
W52S X 17'2" X 628WEATHERSTRIPPING2 EA:    :
W13S X 4'-0" X 628SWEEP2 EA:    :
CT-45A X 7'-0" X 628THRESHOLD1 EA:    :
4954 X 7'2" X 689MULLION1 EA:    :
105987FEMALE RECEPTACLE - WIRE ASSY1 EA:    :
105988MALE RECEPTACLE - WIRE ASSY1 EA:    :
#CX-MDHDOOR CONTACT CONCEALED2 EA:    :
REUSE EXISTINGELECTRIC STRIKE - RHR1 EA:    :



Rivett Architectural Hardware Ltd.

E.B PHIN P.S- EXTERIOR DR REPL - 1500 ROUGEMONT DR, PICKERING

Schedule 200796
Date Nov 20/25

Hardware Schedule

Set # 3

1850 x 2150 x 45 x PSF x HMD1 -

PAIR DRS. # 147 EXTERIOR ENTRY TO VESTIBULE 147 RHRA LHR1

Qty
BB1199-114 X 101-NRP- 630HINGE6 EA:    :
CD98 X 630PANIC DEVICE2 EA:    :
20-001 X 1.125 X Q11-949 X 626MORT. CYLINDER - CYL DOGGING2 EA:    :
4040XP  X EDA X 689CLOSER2 EA:    :
REUSE EXISTINGFOB READER1 EA:    :
120L X 85 X 404 X 630DOOR PULL2 EA:    :

RHR DOOR STOP @ 90 DEG & LHR DOOR STOP @ 110 DEG OPEN
104S X 630CONCEALED STOP2 EA:    :

190S X 203 X 863 X 630KICKPLATE2 EA:    :
W52S X 17'2" X 628WEATHERSTRIPPING2 EA:    :
W13S X 4'-0" X 628SWEEP2 EA:    :
CT-45A X 6'-0" X 628THRESHOLD1 EA:    :
4954 X 7'2" X 689MULLION1 EA:    :
105987FEMALE RECEPTACLE - WIRE ASSY1 EA:    :
105988MALE RECEPTACLE - WIRE ASSY1 EA:    :
#CX-MDHDOOR CONTACT CONCEALED2 EA:    :
REUSE EXISTINGELECTRIC STRIKE - RHR1 EA:    :



Rivett Architectural Hardware Ltd.

E.B PHIN P.S- EXTERIOR DR REPL - 1500 ROUGEMONT DR, PICKERING

Schedule 200796
Date Nov 20/25

Hardware Schedule

Set # 4

900 x 2150 x 45 x PSF x HMD1 -

SGLE. DR. # 152 EXTERIOR ENTRY TO VESTIBULE 152 LHR1

Qty
BB1199-114 X 101-NRP- 630HINGE3 EA:    :
CD98 X 630PANIC DEVICE1 EA:    :
20-001 X 1.125 XQ11-949 X 626MORT. CYLINDER - CYL DOGGING1 EA:    :
4040XPH X  SPR CUSH X 689CLOSER C/W SPRING STOP1 EA:    :
12L X 12" X 630DOOR PULL1 EA:    :
190S X 203 X 863 X 630KICKPLATE1 EA:    :
W52S X 17'2" X 628WEATHERSTRIPPING1 EA:    :
W13S X 3'-0" X 628SWEEP1 EA:    :
CT-805 X 3'-0" X 628THRESHOLDS1 EA:    :
2248A X 82" X 628FINGER GUARD1 EA:    :
#CX-MDHDOOR CONTACT CONCEALED1 EA:    :
REUSE EXISTINGSTAND-ALONE DOOR ALARM1 EA:    :



Rivett Architectural Hardware Ltd.

E.B PHIN P.S- EXTERIOR DR REPL - 1500 ROUGEMONT DR, PICKERING

Schedule 200796
Date Nov 20/25

Hardware Schedule

Set # 5

1850 x 2150 x 45 x PSF x HMD1 -

PAIR DRS. # B1 EXTERIOR ENRTY TO STAIRWELL B LHRA RHR1

Qty
BB1191-114 X 101-NRP- 630HINGE6 EA:    :
CD98 X 630PANIC DEVICE2 EA:    :
REUSE EXISTINGCYL. DOGGING CYLINDERS2 EA:    :
REUSE EXISTINGFOB READER1 EA:    :
4040XP  X EDA X 689CLOSER2 EA:    :
120L X 85 X 404 X 630DOOR PULL2 EA:    :

OVERHEAD STOP @ 110 DEG OPEN
104S X 630CONCEALED STOP2 EA:    :

190S X 203 X 863 X 630KICKPLATE2 EA:    :
W52S X 17'2" X 628WEATHERSTRIPPING2 EA:    :
W13S X 4'-0" X 628SWEEP2 EA:    :
CT-45A X 6'-0" X 628THRESHOLD1 EA:    :
4954 X 7'2" X 689MULLION1 EA:    :
105987FEMALE RECEPTACLE - WIRE ASSY1 EA:    :
105988MALE RECEPTACLE - WIRE ASSY1 EA:    :
#CX-MDHDOOR CONTACT CONCEALED2 EA:    :
REUSE EXISTINGELECTRIC STRIKE - LHR1 EA:    :



Rivett Architectural Hardware Ltd.

E.B PHIN P.S- EXTERIOR DR REPL - 1500 ROUGEMONT DR, PICKERING

Schedule 200796
Date Nov 20/25

Hardware Schedule

Set # 6

1850 x 2150 x 45 x PSF x HMD1 -

PAIR DRS. # C1 EXTERIOR ENTRY TO STAIRWELL C1 RHRA LHR1

Qty
BB1199-114 X 101-NRP- 630HINGE6 EA:    :
CD98 X 630PANIC DEVICE2 EA:    :
REUSE EXISTINGCYL DOGGING CYLINDERS2 EA:    :
4040XP  X EDA X 689CLOSER2 EA:    :
REUSE EXISTINGFOB READER1 EA:    :
120L X 85 X 404 X 630DOOR PULL1 EA:    :
120L X 85 X 404 X 630 CFCDOOR PULL WITH CYL HOLE1 EA:    :
REUSE EXISTINGPRIMUS RIM CYLINDER - LHR1 EA:    :

OVERHEAD STOP @ 110 DEGREE OPEN
104S X 630CONCEALED STOP2 EA:    :

W52S X 17'2" X 628WEATHERSTRIPPING2 EA:    :
W13S X 4'-0" X 628SWEEP2 EA:    :
CT-45A X 7'-0" X 628THRESHOLD1 EA:    :
4954 X 7'2" X 689MULLION1 EA:    :
105987FEMALE RECEPTACLE - WIRE ASSY1 EA:    :
105988MALE RECPTACLE - WIRE ASSY1 EA:    :
#CX-MDHDOOR CONTACT CONCEALED2 EA:    :
REUSE EXISTINGELECTRIC STRIKE1 EA:    :



Rivett Architectural Hardware Ltd.

E.B PHIN P.S- EXTERIOR DR REPL - 1500 ROUGEMONT DR, PICKERING

Schedule 200796
Date Nov 20/25

Hardware Schedule

Set # 7

900 x 2150 x 45 x PSF x HMD1 -

SGLE. DR. # 129 EXTERIOR ENTRY TO SPRINKLER ROOM 129 RHR1

Qty
BB1199-114 X 101-NRP- 630HINGE3 EA:    :
L460 X ASA X 626DEADLOCK1 EA:    :

PRIMUS CYLINDER SUPPLIED "0"BITTED. SCHOOL BOARD TO KEY TO 
EXISTING SYSTEM

PRIMUS 20-787 X 626MORTISE PRIMUS CYL. L LOCK1 EA:    :

4040XP  X EDA X 689CLOSER1 EA:    :

OVERHEAD STOP @ 90 DEGREE OPEN
104S X 630CONCEALED STOP1 EA:    :

190S X 203 X 863 X 630KICKPLATE1 EA:    :
W52S X 17'2" X 628WEATHERSTRIPPING1 EA:    :
W13S X 3'-0" X 628SWEEP1 EA:    :
CT-45A X 3'-0" X 628THRESHOLDS1 EA:    :


