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PROJECT C: LAKESIDE PS 
 
Scope of work: 
 
1. Remove & dispose of existing exterior screens. seven (7) locations as per attached 
drawing. Shall include all associated glazing, doors, and hardware. Note all wiring on 
and/or within frame shall be pulled back & maintained for reinstall on new screens. 
 
Door 181 Main Vestibule to be cut out at upper transom and sidelights to fit new HM 
door and frame. Welds to be grinded smooth to match existing profile before priming 
and painting. 
 
There are three sets of doors noted for scrape and paint on drawing.  
Scrape, clean, prime and paint as per specifications note 10.  
 
2. Provide and install new exterior screens. Shall include all glazing (non-rated), doors, 
and hardware. All new HM doors and frames to match existing, except where new 
hardware mullions are noted. 
 
3. Key fob systems present on screen frame, allow for safe disconnect and reconnect. 
 
4. Allow for uninstall and turn over of existing barrier free door operators, and supply & 
install of new barrier free door operators, where noted. Operator shall be installed on 
same side of frame as existing and including all wiring. 
 
5. Provide and install new aluminum drip edge along entire length of top of screen. 
 
6. Allow for exterior frame to be installed with existing opening (E-O) anchors, as 
specified by the manufacturer. 
 
 
7. Glazing to be IGU minimum overall thickness of 25mm.  
Interior pane 6mm annealed, laminated, safety glass,  
Clear. Inner-cavity space thickness 13mm, 90% argon/10% air filled.  
Exterior pane tempered safety glass with low “E” coating on glass surface #2, clear. 
 
8. Any openings left unattended for an extended amount of time, either during the day 
or overnight, to receive temporary envelope enclosure and be always secured/ locked 
while unattended. Enclosure to be of ½” plywood or better. 
 

9. Paint finishes to be as follows: 

Before applying finish coats all new HM doors and frames to be cleaned and prepped 
as per paint manufacturers instructions before priming with Zinsser Bulls Eye 123 or 
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approved alternate commercial grade exterior metal primer. Primer to dry for a minimum 
of 24 hrs before recoating to allow time to cure. 

Finish coat to be 2 coats of exterior Dulux Metalclad High Gloss, or approved alternate. 
Colour to match existing exterior door and frames.  

Pictures for reference only. Contractor to confirm measurements, hardware, FOB 
access and security items. 

10. Doors and frames scheduled for repair to receive the following scope of work before 
painting: 

Option 1 - Scrape or cut out all exposed rust. Voids to be filled with spray foam. Skim 
patched or scraped surfaces after cleaning, with Sakrete High Strength Anchoring 
Epoxy (or approved alternative) and sand smooth to match profile of existing HM frame 
or door. 

Option 2 – Cut out and remove section of HM frame as needed. Weld new section of 
HM frame to match existing profile. Grind smooth weld and finish as per Option 1 
above. 

Any grinding, welding or excessive dust will require a Hot Work Permit, as per our front 
end documents. 

Keep good and re-install any doors that have existing security screens. 

 

 

Door # 181 (Set 1) 

             

snyde
DOOR OPERATOR
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Door # 182 (Set 2) 

   

 

   

Door # 110 (set # 3) 

   

 

 

 

 

 

 

snyde
CALL BUTTON / INTERCOM /FOB
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Door # 183 (Set 4)  

   

 

                

Door # Stair A (Set 5) 

 

 

 

 

 

 

 

snyde
FOB

snyde
POWER DOOR OPERATOR + FOB
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Door # Stair B (Set 6) 

   

 

 

   Door # Gym A (Set 7) 

   

 

 

   

 

       

     

snyde
POWER DOOR OPERATOR + FOB
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Door Number Set Number

Rivett Architectural Hardware Ltd.

LAKESIDE P.S - EXT. DR REPLACE - 4 PARKES DR, AJAX, ON L1S 4X1

Door Listing

Schedule 200793
Date Nov 17/25

110 3

181 1

182 2

183 4

GYM A 7

STAIR A 5

STAIR B 6



Rivett Architectural Hardware Ltd.

LAKESIDE P.S - EXT. DR REPLACE - 4 PARKES DR, AJAX, ON L1S 4X1

Schedule 200793
Date Nov 17/25

Hardware Schedule

Set # 1

6'2" x 7'0" x 1-3/4" x PSF x HMD1 -

PAIR DRS. # 181 EXTERIOR MAIN ENTRANCE TO VESTIBULE 181 RHRA LHR1

Qty
BB1199-114 X 101-NRP- 630HINGE6 EA:    :
98EO X 630PANIC DEVICE2 EA:    :
4040XP  X EDA X 689CLOSER1 EA:    :
REUSE EXISTINGPOWER OPERATOR - RHR DR1 EA:    :
REUSE EXISTINGACTUATORS2 EA:    :
120L X 85 X 404 X 630DOOR PULL1 EA:    :
120L X 85 X 404 X 630 CFCDOOR PULL WITH CYL. HOLE1 EA:    :
REUSE EXISTINGPRIMUS CYLINDER1 EA:    :

OVERHEAD STOP @ 110 DEGREE OPEN
104S X 630CONCEALED STOP2 EA:    :

190S X 203 X 863 X 630KICKPLATE2 EA:    :
W-52S X 17'2" X 628WEATHERSTRIPPING2 EA:    :
W13S X 4'-0" X 628SWEEP2 EA:    :
CT-45A X 7'-0" X 628THRESHOLD1 EA:    :
4954 X 7'2" X 689MULLION1 EA:    :
#CX-MDHDOOR CONTACT CONCEALED2 EA:    :



Rivett Architectural Hardware Ltd.

LAKESIDE P.S - EXT. DR REPLACE - 4 PARKES DR, AJAX, ON L1S 4X1

Schedule 200793
Date Nov 17/25

Hardware Schedule

Set # 2

6'2" x 7'0" x 1-3/4" x PSF x HMD1 -

PAIR DRS. # 182 EXTERIOR ENTRY TO VESTIBULE 182 LHRA RHR1

Qty
BB1199-114 X 101-NRP- 630HINGE6 EA:    :
98EO X 630PANIC DEVICE2 EA:    :
4040XP  X EDA X 689CLOSER2 EA:    :
120L X 85 X 404 X 630DOOR PULL2 EA:    :

OVERHEAD STOP - LHR DOOR @ 90 DEG & RHR DOOR @ 110 DEG.
104S X 630CONCEALED STOP2 EA:    :

REUSE EXISTINGELECTRIC STRIKE - LHR1 EA:    :
REUSE EXISTINGCALL BUTTON/INTERCOM1 EA:    :
190S X 203 X 863 X 630KICKPLATE2 EA:    :
W-52S X 17'0" X 628WEATHERSTRIPPNG2 EA:    :
W13S X 4'-0" X 628SWEEP2 EA:    :
CT-45A X 7'-0" X 628THRESHOLD1 EA:    :
4954 X 7'2" X 689MULLION1 EA:    :
105987FEMALE RECEPTACLE - WIRE ASSY1 EA:    :
105988MALE RECEPTACLE - WIRE ASSY1 EA:    :
#CX-MDHDOOR CONTACT CONCEALED2 EA:    :

Set # 3

900 x 2150 x 45 x PSF x HMD1 -

SGLE. DR. # 110 EXTERIOR ENTRY TO VESTIBULE 110B RHR1

Qty
BB1199-114 X 101-NRP- 630HINGE3 EA:    :
98EO X 630PANIC DEVICE1 EA:    :
4040XP  X EDA X 689CLOSER1 EA:    :
12L X 12" X 630DOOR PULL1 EA:    :
REUSE EXISTINGPRIMUS RIM CYLINDER1 EA:    :
190S X 152 X 863 X 630KICKPLATE1 EA:    :
W-52S X 17'2" X 628WEATHERSTRIPPING1 EA:    :
W13S X 3'-0" X 628SWEEP1 EA:    :
CT-805 X 3'-0" X 628THRESHOLDS1 EA:    :
2248A X 82" X 628FINGER GUARD1 EA:    :



Rivett Architectural Hardware Ltd.

LAKESIDE P.S - EXT. DR REPLACE - 4 PARKES DR, AJAX, ON L1S 4X1

Schedule 200793
Date Nov 17/25

Hardware Schedule

Set # 4

6'2" x 7'0" x 1-3/4" x PSF x HMD1 -

PAIR DRS. # 183 EXTERIOR ENTRY TO VESTIBULE 183 RHRA LHR1

Qty
BB1199-114 X 101-NRP- 630HINGE6 EA:    :
98EO X 630PANIC DEVICE2 EA:    :
4040XP  X EDA X 689CLOSER2 EA:    :
120L X 85 X 404 X 630DOOR PULL1 EA:    :
120L X 85 X 404 X 630 CFCDOOR PULL WITH CYL HOLE1 EA:    :
REUSE EXISTINGPRIMUS CYLINDER1 EA:    :
REUSE EXISTINGELECTRIC STRIKE - LHR DOOR1 EA:    :
REUSE EXISTINGFOB READER1 EA:    :

OVERHEAD STOP @ 110 DEG OPEN
104S X 630CONCEALED STOP2 EA:    :

190S X 203 X 863 X 630KICKPLATE2 EA:    :
W52S X 17'2" X 628WEATHERSTRIPPING2 EA:    :
W13S X 4'-0" X 628SWEEP2 EA:    :
CT-45A X 7'-0" X 628THRESHOLD1 EA:    :
4954 X 7'2" X 689MULLION1 EA:    :
105987FEMALE RECEPTACLE - WIRE ASSY1 EA:    :
105988MALE RECEPTACLE - WIRE ASSY1 EA:    :
#CX-MDHDOOR CONTACT CONCEALED2 EA:    :



Rivett Architectural Hardware Ltd.

LAKESIDE P.S - EXT. DR REPLACE - 4 PARKES DR, AJAX, ON L1S 4X1

Schedule 200793
Date Nov 17/25

Hardware Schedule

Set # 5

1800 x 2150 x 45 x PSF x HMD1 -

PAIR DRS. # STAIR A EXTERIOR ENTRY TO N/E STAIRWELL BY CLASS 120 LHRA RHR1

Qty
BB1199-114 X 101-NRP- 630HINGE6 EA:    :
98EO X 630PANIC DEVICE2 EA:    :
4040XP  X EDA X 689CLOSER1 EA:    :
REUSE EXISTINGPOWER OPERATOR - LHR DR1 EA:    :
REUSE EXISTINGACTUATORS2 EA:    :
REUSE EXISTINGELECTRIC STRIKE - LHR1 EA:    :
REUSE EXISTINGFOB READER1 EA:    :
120L X 85 X 404 X 630DOOR PULL2 EA:    :

OVERHEAD STOP @ 110 DEG OPEN
104S X 630CONCEALED STOP2 EA:    :

190S X 203 X 863 X 630KICKPLATE2 EA:    :
W52S X 17'0" X 628WEATHERSTRIPPING2 EA:    :
W13S X 3'-0" X 628SWEEP2 EA:    :
CT-45A X 6'-0" X 628THRESHOLD1 EA:    :
4954 X 7'2" X 689MULLION1 EA:    :
105987FEMALE RECEPTACLE - WIRE ASSY1 EA:    :
105988MALE RECEPTACLE - WIRE ASSY1 EA:    :
#CX-MDHDOOR CONTACT CONCEALED2 EA:    :



Rivett Architectural Hardware Ltd.

LAKESIDE P.S - EXT. DR REPLACE - 4 PARKES DR, AJAX, ON L1S 4X1

Schedule 200793
Date Nov 17/25

Hardware Schedule

Set # 6

1800 x 2150 x 45 x PSF x HMD1 -

PAIR DRS. # STAIR B EXTERIOR ENTRY TO N/W STAIRWELL BY CLASS 116 RHRA LHR1

Qty
BB1191-114 X 101-NRP- 630HINGE6 EA:    :
98EO X 630PANIC DEVICE2 EA:    :
4040XP  X EDA X 689CLOSER1 EA:    :
REUSE EXISTINGPOWER OPERATOR -RHR1 EA:    :
REUSE EXISTINGACTUATORS1 EA:    :
REUSE EXISTINGELECTRIC STRIKE - RHR1 EA:    :
REUSE EXISTINGFOB READER1 EA:    :

OVERHEAD STOP @ 110 DEG OPEN
104S X 630CONCEALED STOP2 EA:    :

190S X 203 X 863 X 630KICKPLATE2 EA:    :
W52S X 17'2" X 628WEATHERSTRIPPING2 EA:    :
W13S X 3'-0" X 628SWEEP2 EA:    :
CT-45A X 6'-0" X 628THRESHOLD1 EA:    :
4954 X 7'2" X 689MULLION1 EA:    :
105987FEMALE RECEPTACLE - WIRE ASSY1 EA:    :
105988MALE RECEPTACLE - WIRE ASSY1 EA:    :
#CX-MDHDOOR CONTACT CONCEALED2 EA:    :

Set # 7

6'0" x 7'0" x 1-3/4" x PSF x HMD1 -

PAIR DRS. # GYM A EXTERIOR ENTRY TO WEST GYM DOUBLE DOOR RHR LHR1

Qty
BB1199-114 X 101-NRP- 630HINGE6 EA:    :
98EO X 630PANIC DEVICE2 EA:    :
4040XP  X EDA X 689CLOSER2 EA:    :
120L X 85 X 404 X 630DOOR PULL2 EA:    :

OVERHEAD STOP @ 110 DEG OPEN
104S X 630CONCEALED STOP2 EA:    :

190S X 203 X 863 X 630KICKPLATE2 EA:    :
W13S X 3'-0" X 628SWEEP2 EA:    :
CT-45A X 6'-0" X 628THRESHOLD1 EA:    :
4954 X 7'2" X 689MULLION1 EA:    :


