
​HPEDSB Addendum #1​
​RFQ-VOR 2526-105 Dust Collector Replacement​

​at North Hastings High School​

​Closing Date: Tuesday, May 5, 2026​
​at 11:00:00 AM local time​

​Addendum Posting Date: Monday, April 27, 2026​

​Please review the following addendum. This document shall be considered a component of RFQ-VOR​
​2526-105 Dust Collector Replacement at North Hastings High School. All other terms and conditions remain​
​the same.​

​Question:​
​At the mandatory site meeting it was mentioned there was no cash allowance on this project, are we to​
​carry the allowance as noted in the architectural specs?​

​Answer:​
​As noted in the Specifications, a Cash Allowance in the amount of $60,000.00 has been added to the​
​Bidding System. This allowance is allotted for the following:​

​●​ ​Hazardous Materials Abatement​
​●​ ​Concrete Inspection​
​●​ ​Existing Masonry & Mortar Inspection​
​●​ ​Compaction Testing and Inspection​
​●​ ​Steel Inspection​
​●​ ​Record Drawings (Architectural, Mechanical and Electrical)​
​●​ ​Building Automation System (Controls)​

​Cash allowance for:​

​●​ ​Hazardous Materials Abatement​
​●​ ​Concrete Inspection​
​●​ ​Existing Masonry & Mortar Inspection​
​●​ ​Compaction Testing and Inspection​
​●​ ​Steel Inspection​
​●​ ​Record Drawings (Architectural, Mechanical and​

​Electrical)​
​●​ ​Building Automation System (Controls)​

​$60,000.00​

​(automatically calculated)​

​The​​Cash​​Allowance​​amount​​will​​be​​in​​addition​​to​​the​​Stipulated​​Price​​and​​will​​be​​shown​​separately​​on​​the​
​Bidding​​System.​​The​​Cash​​Allowance​​will​​be​​automatically​​calculated​​and​​added​​to​​the​​Stipulated​​Price​​by​
​the Bidding System.​

​End of Addendum #1​
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